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CITY OF DECATUR, ILLINOIS 
OAKLEY SEDIMENT BASIN AND DREDGING 
REQUEST FOR PROPOSALS 

 

 

The City of Decatur is interested in receiving proposals from qualified firms for the 
rehabilitation of the Oakley Sediment Basin and the dredging of Lake Decatur Basins 1, 
2, 3 and 4. 

I. PROJECT OVERVIEW 
 
The City of Decatur is interested in contracting for the rehabilitation of the Oakley 
Sediment Basin and the dredging of Lake Decatur Basins 1, 2, 3 and 4 (Project Map-
Exhibit 1).  These services are to be delivered on a unit price contracting basis.  This 
will allow the City of Decatur to: 

 Substantially increase the water supply of Lake Decatur 

 Reduce the impacts of drought on the water customers of the community 

 Improve the ability to attract new businesses to the community 
 
The firm (Contractor) selected for the project shall be required to assume total 
responsibility for all of the services listed as follows and shall be considered the 
sole point of contact with regard to all contractual matters subject to technical 
and contractual oversight of the City of Decatur:     

 Supply of all materials, equipment and labor to perform the work 

 Rehabilitation of the Oakley Sediment Basin and the maintenance of this 
facility for the duration of the project (Oakley Sediment Basin-Exhibit 2).  
Maintenance shall include the mowing of the property, maintaining 
perimeter fencing, maintenance of the ditches within the property, 
restoration of the interior basin floor at the completion of operations to 
drain positively to the western outlets and to establish vegetation to 
reduce wind-blown sediment, and the maintenance of the perimeter 
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township roads (Angle Crossing, Prairie View and Kitchen) during the 
project. 

 Project management  

 Contract Bond 

 Dredging of Lake Decatur Basins 1, 2, 3 and 4.  This work shall be 
performed in a safe manner and shall not interfere with boating and other 
recreational activities within Basins, 1, 2, 3, 4 and 5. 

 Maintain dredge line within Lake Decatur and along established land route 
to sediment basin.  Maintain good relationship with property owners along 
land route.   

 Contractor shall not work within 25 feet of any dock or shore wall within 
Lake Decatur.   

 Contractor may enter into agreements with land owners to dredge inside 
the required 25 foot setback; however signed agreements must be 
obtained and provided to the City before such work can begin. 

 Contractor shall monitor return water entering Lake Decatur in Basin 5 to 
ensure water quality meets acceptable IEPA standards.   

 Contractor shall truck and place sediment from the existing Oakley 
Sediment Basin to the Corley Landfill located immediately south and west 
of the Lake Decatur Dam. 

II. PROJECT HISTORY 
 

Lake Decatur, and the water storage capacity it provides, is one of the City of 
Decatur's most valuable assets. The City withdraws water from the lake as the 
primary raw water source for direct distribution of finished water to the 
Community. The capacity of the lake must be adequate to provide water for 
approximately 76,000 people (2011 census data) and a large industrial sector 
including Archer Daniels Midland Company (ADM) and Tate & Lyle. Decatur's 
water supply system must produce much larger quantities of water than other 
cities of similar population because of the large demand from the industrial 
sector. The City's South Water Treatment Plant has a production capacity of 36 
MGD. The North Water Treatment Plant, which is owned and operated by ADM, 
has a food-processing water production capacity of 20 MGD. The treatment 
plants combined withdraw is an average flow of 37 MGD from Lake Decatur. The 
ability to produce an adequate water supply is critical for the Decatur and Macon 
County area to meet both existing and future water needs. 

Lake Decatur was constructed in 1920 - 1922 by damming the Sangamon River. In 
1956, a set of hydraulic gates was installed to allow variable lake levels from 610 
feet MSL to 615 feet MSL. Although the installation of the gates increased the lake 
storage capacity by 42 percent, the City of Decatur became concerned about 
storage capacity loss as a result of sedimentation. Illinois State Water Survey 
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cross sections from 1966 are provided in Exhibit 32 for your reference.  These 
cross sections illustrate the original lake floor surveyed in 1936 to the compiled 
sediment documented in 1966. Dredging feasibility studies began as early as 
1948. Additional dredging studies were conducted in 1952, 1976 and 1981. All of 
these early studies concluded dredging should not be done at that time because of 
the high cost of dredging compared to other alternatives being considered. 
In 1984, the City appointed a Sediment Control Committee to investigate methods 
to reduce and control sediment accumulation. The committee recommended that a 
pilot dredging project be conducted in the area by the Norfolk Southern Railway 
lake crossing located south of Basin 5. A sediment storage facility was constructed 
along the east bank of the lake and immediately south of the Norfolk Southern 
Railway crossing. The pilot dredging project was completed in 1988. Based on the 
successful outcome of the pilot dredging project, plans were developed for the 
dredging of Basin 5. A sediment storage facility was constructed in 1992 and 1993 
on a 523 acre site west of Oakley. The dredging of Basin 5 was conducted in 1993 
and 1994 by Contractor and was also considered a success. 
 
In 1999, City staff prepared the Lake Decatur Dredging Plan, which outlined a long 
range plan to dredge Basin 6, as well as the Big Creek Basin and the Sand Creek 
Basin of Basin 1. These three areas experience the most significant sedimentation 
accumulation. Dredging of Basin 6 would be completed in 2006 according to this 
plan. A consultant was retained to assist the City in selecting a site for the storage 
of the sediment to be dredged from Basin 6. The recommendation of this study 
was to rehabilitate the existing Oakley Sediment Basin by raising the berms 
approximately 5 feet. This work was completed in 2002. 
 
The dredging of Basin 6 began in 2004 by City of Decatur Staff and was 
completed by a private contractor from 2010-2011. 
 
The Oakley Sediment Basin will be rehabilitated once again to provide sufficient 
capacity for the dredging of Basins 1, 2, 3 and 4. The City of Decatur has been 
working closely with Oakley Township and Macon County to gain approval of this 
work. 
 

 The main purpose for dredging portions of Basins 1, 2, 3 and 4 is to increase the 
water capacity of the lake. In late 2011 and 2012, the Decatur Lake watershed 
was impacted by a drought which caused the lake to fall roughly 4.5’ below 
summer pool. As the lake level receded, portions of the lake became exposed 
and brought back memories of the droughts in the 1930’s, 1950’s and 1988. 
During this time, the City was forced to place water restrictions on businesses 
and homeowners to preserve water in the lake. Several businesses such as 
landscaping and car washes were severely impacted by the restrictions. 
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III. SCOPE OF WORK 
 
The following information outlines the scope of work for this project.   
 
1. Oakley Sediment Basin 

   The interior and exterior berms of this facility will be raised by 10 feet to 
store the sediment dredged from Basins 1, 2, 3 and 4.  An estimated in 
place quantity of 1,250,800 cubic yards of embankment will be required to 
perform this work (Oakley Sediment Basin Typicals-Exhibit 3).  This 
material will come from the existing sediment within the basin.  The 
embankment will meet specific compaction requirements for the project. 

 
   The outlet structure on the west end of the sediment basin will be modified 

for the additional height of the embankment (Water Control Structures-
Exhibits 4, 4A and 4B). The details included in this proposal are for the work 
completed in 2001-2002 to raise the initial berms by 5 feet. 

 
   There are 5 existing outlet structures along the perimeter dikes that can be 

used to dewater the site in an emergency situation.  These structures will be 
modified due to the additional height of the embankment (Detention Pond 
Outlet System Details-Exhibits 5, 5A and 5B). The details included in this 
proposal are for the work completed in 2001-2002 to raise the initial berms 
by 5 feet. 

    
   There is an existing 24 inch diameter by 26 foot length steel casing under 

Sangamon Road for the Contractor to utilize in placing a dredge line to the 
Oakley Sediment Basin (Supply and Return Water Systems-Exhibit 6). 

    
2. Lake Decatur Basin 1 

   The Contractor will remove 2,447 acre-feet (3,947,263 cubic yards) of 
sediment from Basin 1, including the construction of sediment traps at the 
upstream ends of the Big Creek and the Sand Creek tributaries entering 
Lake Decatur (Basin 1 Mining Plan-Exhibits 7, 8 and 9). 

 
   The work will require the Contractor to utilize equipment that may cross 

under the East Grove Road and South Shores Drive bridges over Lake 
Decatur.  The Contractor shall be aware of any restrictions caused by these 
bridges and provide for suitable measures to address any challenges 
(South Shores Roadway and Sanitary Bridge-Exhibit 10 and East Grove 
Road Bridge-Exhibit 11). 

 
3. Lake Decatur Basin 2 

   The Contractor will remove 1,514 acre-feet (2,442,788) cubic yards of 
sediment from Basin 2 (Basin 2 Mining Plan-Exhibit 12). 
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   The work will require the Contractor to utilize equipment that may cross 
under the Lost Bridge and Route 36/CSX Railroad bridges over Lake 
Decatur.  The Contractor shall be aware of any restrictions caused by these 
bridges and provide for suitable measures to address any challenges (Lost 
Bridge-Exhibit 11 and Route 36 and CSX Bridges-Exhibit 13). 

    
4. Lake Decatur Basin 3 

   The Contractor will remove 1,702 acre-feet (2,746,391 cubic yards) of 
sediment from Basin 3 (Basin 3 Mining Plan-Exhibit 14). 

 
   The work will require the Contractor to utilize equipment that may cross 

under the Route 36/CSX Railroad and Route 105 bridges over Lake 
Decatur.  The Contractor shall be aware of any restrictions caused by these 
bridges and provide for suitable measures to address any challenges 
(Route 36/CSX Railroad Bridges-Exhibit 13 and Route 105 Bridge-Exhibit 
15). 

    
5. Lake Decatur Basin 4 

The Contractor will remove 464 acre-feet (749,979  cubic yards) of sediment 
from Basin 4 (Basin 4 Mining Plan-Exhibit 16). 
 
The work will require the Contractor to utilize equipment that may cross under 
the Route 105 and the Slough/Reas Bridge bridges over Lake Decatur.  The 
Contractor shall be aware of any restrictions caused by these bridges and 
provide for suitable measures to address any challenges (Route 105 Bridge-
Exhibit 15 and Reas Bridge and Slough Bridge-Exhibit 17). 
 
No structure plans have been provided to the City of Decatur for the Illinois 
Terminal Bridge (ITB).  The IBT structure has been removed with only piers 
remaining, with an approximate clearance between piers of 50 feet.  Sketch 
plans of the Norfolk Southern Bridge (NSB) were obtained and illustrates 
extremely large openings (vertical and horizontal clearances of 50 feet and 100 
feet respectively). It is anticipated that neither structure will present obstructions 
to the Contractor’s operations. 

  
6. The Contractor will also clean out the sediment traps in Basin 1 and 6 at the 

conclusion of all work.  This quantity is estimated to be 361 acre-feet (582,413 
cubic yards). 
The total volume of dredged material for this project is 6,489 acre-feet 
(10,468,835 cubic yards). 

 
7. Approximately 13,310 cubic yards of Lake Decatur sediment will be trucked 

from the Oakley Sediment Basin to the Corley Landfill, a City owned landfill, 
located immediately south and west of the Lake Decatur Dam.  Sediment will 
be spread to a 9 inch thickness to supplement the landfill’s 6 inches of topsoil 
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cover over an area of approximately 11 acres.  This work will allow native 
prairie grass and forbs to be established for bioenergy crop production.   
 
A suggested route for the trucking of this material from south to north is U.S. 
Route 51 across Lake Decatur, to Lake Shore Drive, to 22nd Street, to Hubbard 
Avenue, to Rea’s Bridge Road across Lake Decatur, to Stare Road then 
proceed across Angle Crossing Road to enter the Oakley Sediment Basin. This 
route is shown on the Project Map-Exhibit 1. 

 
The City of Decatur owns land on the east side of Lake Decatur Basin 6.  A 
mobilization site was constructed here in 2001-2002 and was utilized for the 
dredging of Basin 6.  This site may be available for the Contractor’s use during 
this project (See Project Map-Exhibit 1). 
 
There are numerous locations adjacent to Lake Decatur that may be available 
for the Contractor’s use in staging their work for this project.  These 14 
locations are shown on Possible Mobilization or Staging Areas-Exhibit 18, and 
enlargements of the individual areas A-N are shown on Possible Mob or 
Staging Areas-Exhibits 19-31. 

IV. OWNER’S RESPONSIBILITY 
 
The City of Decatur is responsible for the following items related to this project: 
 

 Preparation of plans and specifications for the rehabilitation of the Oakley 
Sediment Basin.  Only details of critical items are included in this proposal. 

 Preparation of plans and specifications for the dredging of Lake Decatur 
Basins 1, 2, 3 and 4.  Only details of critical items are included in this 
proposal.  

 Permits-The City of Decatur has recently submitted permits to appropriate 
agencies for the rehabilitation of Oakley Sediment Basin and the dredging 
of Lake Decatur Basins 1, 2, 3 and 4. 

 Easements-The City of Decatur has acquired easements for the placement 
of the dredge line from the shoreline of Basin 5 to the Oakley Sediment 
Basin.  The City will be responsible for maintaining these easements 
through the duration of the project.  The Contractor will be responsible for 
repairing any damage to private property as part of their operations. 

 Mining Plans-The City of Decatur will provide the Contractor with electronic 
mining plans which can be uploaded onto the computer of the dredge.  The 
dredging shall be controlled by GPS to follow the plan design for the 
proposed bottom of Lake Decatur. 
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V. ACCESS TO REQUEST FOR PROPOSALS AND SUPPORTING 
DOCUMENTS 

 
The RFP and supporting documents are available only through a secure City of 
Decatur internet site.  Contact Concetta Guyse at (217) 424-2873 to obtain 
access to the site. 
 
All information provided on the site is intended exclusively for the use of 
proposing firms to assist with proposal development.  All of the exhibits prepared 
for this proposal are on the site as electronic files.  Most of these exhibits have 
the capability to be enlarged for viewing and scaling purposes.  No other use of 
the site information is granted nor allowed by the City of Decatur.  Failure to 
abide by this notice may result in legal action by the City of Decatur against non-
abiding parties.  

VI. TECHNICAL QUESTIONS, CLARIFICATIONS AND 
INTERPRETATIONS 

 

For technical questions or clarification on procedures regarding submitting a 
proposal, or potential RFP discrepancies, please contact Nick Burrus at (217) 
429-8800 ext 1127 or nburrus@hlcllp.com. 

Any interpretation of, or change made to the RFP will be made only by written 
addendum posted on the above referenced internet site. Chastain will forward an 
email to all known affected parties when information has been posted to the site. 
It is the full responsibility of the proposing firms to view the site for potential 
written addendums.  The City of Decatur and Chastain will not be responsible for 
the accuracy of any oral explanations, oral interpretations, or oral 
representations. 

VII. PRE-PROPOSAL MEETING 
 

 A Pre-proposal meeting will be held on Wednesday May 29, 2013 at 9:00 a.m. at 
the City of Decatur’s South Water Treatment Plant.  Attendance is optional, 
although highly recommended. City of Decatur staff and its consultant, Chastain 
& Associates LLC will be available to discuss the project and answer questions. 

 Contact Concetta Guyse at (217) 424-2873 or caguyse@decaturil.gov by 12:00 
p.m. CDT by Tuesday May 28, 2013 of your firm’s plans to attend.  

 

mailto:nburrus@hlcllp.com
mailto:caguyse@decaturil.gov
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VIII. SUBMITTAL DATE, LOCATION AND FORMAT 
 

 All proposals must be received at the address below no later than 3:00 p.m. 
CDT, Thursday, June 20, 2013. 

 
Purchasing Office 
City of Decatur 
#1 Gary K. Anderson Plaza 
Decatur, Illinois 62523-1196 

  
 Proposals must be submitted in a sealed package plainly marked: "OAKLEY 

SEDIMENT BASIN AND LAKE DECATUR DREDGING PROPOSAL”. 
 
 The proposal shall be provided in two formats:   

1. Eight paper copies including one with original ink signatures. 
2. One PDF copy on compact disc or thumb drive. 

IX. LATE, TELEGRAPHIC AND DIGITAL PROPOSALS 
 

 Late submittals will not be accepted under any circumstance, and any submittal 
so received shall be returned to the proposing firm unopened.  Telegraphic 
and/or digital submittals sent by electronic devices are not acceptable and will be 
rejected upon receipt, except that one PDF copy on compact disc or thumb drive 
shall be included with the paper copies.  Proposing firms are fully responsible for 
allowing adequate time for the delivery of their submittals by whatever delivery 
method is employed. 

X. CONDITIONS OF PROPOSAL SUBMITTAL 
 

 A. Proposing firms shall comply with all conditions, requirements, and 
specifications contained herein, with any departure constituting sufficient 
cause for rejection of the proposal. 

 B. The proposal must be signed by a duly authorized official of the proposing 
firm submitting the proposal. 

 C. No proposal will be accepted from any person, firm or corporation that is in 
arrears for any obligation to the City of Decatur, or that otherwise may be 
deemed irresponsible or unresponsive by City staff or the City of Decatur 
City Council. 

 D. Only one proposal will be accepted from any person, firm, or corporation. 

 E. A proposal shall be made with the understanding that the City may delay 
action and/or award up to 180 days following the opening of the proposal. 
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 F. The City of Decatur reserves the right to reject any and all proposals or 
any part thereof.  The right is reserved to waive any formalities or 
informalities contained in any proposal, and to award the proposal to the 
most responsive and responsible proposing firm as deemed in the best 
interest of the City.  

 G. All proposals shall be prepared in a comprehensive manner as to content, 
but no necessity exists for expensive binders or promotional material. 

 H. All costs, including travel and expenses, incurred in the preparation of this 
proposal shall be borne solely by the proposing firm. 

 I. The submittal of a proposal does not commit the City of Decatur to award 
a contract or to procure or contract for articles of goods or services. 

 J. Submittal of a proposal shall be taken as prima facie evidence that the 
proposer has full knowledge of the scope, nature, quality, and quantity of 
the work to be performed, and the detailed requirements and conditions 
under which the work is to be performed as outlined in this Request for 
Proposal. 

 K. All information included in a submittal that is of a proprietary nature must 
be clearly marked as such.  The City of Decatur shall be held harmless 
from any claims arising from the release of proprietary information not 
clearly designated as such by the proposing firm. 

XI. PROPOSAL REQUIREMENTS 
 

 Proposals must follow the format and order described as follows: 
 

A. COVER LETTER 
The cover letter should exhibit the firm’s understanding and approach to the 
project.  It should contain a summary of the firm’s ability to perform the services 
described and confirm that the firm is willing to perform those services and enter 
into a contract with the City of Decatur.  By signing the cover letter and/or the 
proposal, the signatory certifies that they are specifically authorized to submit a 
proposal on behalf of the firm represented. 
 
B. TABLE OF CONTENTS 
Organized in the order described below. 
 

1.  QUALIFICATIONS AND CAPABILITIES 
a. Type of Firm - corporation, partnership, sole proprietorship, joint 

venture, etc. 
b. Year Firm Established - Number of years the firm has been in 

business under its present business name 
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c. Parent Company - If applicable, state name, address, former name; if 
applicable, tax identification number 

d. Key Stakeholders - List the names of all parties in responsible charge 
of the firm 

e. Organizational Chart – of the firm 
 

2. FINANCIAL AND LEGAL INFORMATION 
a. Financial Statement - Attach firm’s most recent audited financial 

statement, annual financial report and current financial rating. 
b. Bond Rating - Provide current bond rating and bonding capacity. 
c. Litigation - Describe any litigation arising from previous or current 

dredging contracts.  Provide the client name, date and resolution.  
Failure to provide this information will result in disqualification. 

d. An acceptance of conditions statement – This statement affirms the 
acceptance of all conditions and requirements contained in the 
RFP, and lists the names of any of the firm's employees who are 
spouses or children of City of Decatur employees or the spouse of  
a City of Decatur employee's child. 
 

3. EXPERIENCE OF FIRM 
a. Experience in Dredging - State the number of years the firm has 

offered dredging services within the United States.  Provide specific 
details of three dredging contracts directly related to this RFP wherein 
the firm was selected or completed projects within or outside the 
State of Illinois, including the dollar value of each contract.  Provide 
any special details of project which may provide benefits to this 
project.   

b. Performance on projects submitted in section a. above - Include 
data on water quality monitoring, specific challenges which were 
successfully overcome, ability to meet established elevations 
shown on mining plans and ability to complete work within project 
timelines and budgets. 

c. Project Team - Qualifications of key personnel who will work on the 
project.  This will be a prevailing wage contract.  Include plan to utilize 
local workforce for project needs. The use of a significant local 
workforce is desired by the City of Decatur. 

d. References - Include references that indicate prior relevant work 
experience as a prime contractor on projects listed in a. above.  
Provide the dollar value of each contract, customer's name, contact 
individual, address, telephone number, and email address for each 
reference. 
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4.  TECHNICAL APPROACH 
Illustrate and describe the proposed technical solution and compliance 
with the RFP.  Items that must be addressed, but are not limited to, 
include: 
 

a. Project Approach and Time to Complete - Indicate firm’s approach 
in providing services for the work included in this request for 
proposal.  Provide a detailed list of equipment, materials and 
personnel required to complete all work shown in this Request for 
Proposal.  Provide a time frame for completion of all work within 
each basin and an overall time frame for the project.   
The project approach should include any and all thoughts on 
measures to be considered in reducing the time and overall cost to 
the project.   
The proposal will include an overall estimate of man-hours, 
materials and equipment to complete the work.  Equipment and 
materials shall be itemized to include brand names, horsepower, 
dredge line diameters and size and power requirements for booster 
pumps.   
The proposal will outline all work to be performed by subcontractors 
and the Firm’s intent to utilize significant local labor during the 
course of the project. 

b. Finance recommendations- Firm shall share any ideas regarding 
ways to finance the project. 

c. A description of what portion of the work, if any, will be 
subcontracted. 

d. Address location and placement of dredge line and pump stations 
to allow for safety of boaters and recreational activity in Basins 1, 2, 
3, 4 and 5. 

e. This RFP shows numerous locations adjacent to Lake Decatur 
which may be utilized for support services for the Contractor.  
Indicate in your proposal which locations may be used and what if 
any modifications will be needed to property for dredge support. 

f. This RFP shows clearances for numerous bridge crossings of Lake 
Decatur.  The normal summer pool elevation for Lake Decatur is 
614.0 to 614.5.  The normal winter pool elevation is 612.50. All 
elevations are weather dependent. Address any special dredge 
procedures you will perform due to clearance issues with bridge 
crossings.   

g. Discuss approach to the rehabilitation of the Oakley Sediment 
Basin in raising interior and exterior berms by ten (10) feet.  Also 
discuss any plans to reconfigure the interior of the basin for your 
operations to maintain acceptable quality of water returning to the 
lake. 
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h. Discuss a method for allowance in change of energy costs such as 
diesel, gasoline and electric cost over duration of project that is fair 
to City and Contractor.   

i. Other services or benefits the firm can provide and will contribute to 
the success of the project. 

j.  
Provide 8 copies of the proposal and one PDF copy on compact disc or 
thumb drive. 

XII. PROPOSAL EVALUATIONS 
 

 All proposals will be evaluated by an evaluation panel using the evaluation 
criteria as follows.  The panel may select one or more proposals for further 
evaluation and/or interviews with selected firms.  The firm recommended by the 
panel to the Decatur City Council for a contract award will be chosen on the basis 
of the apparent greatest benefit to the City, not necessarily on the basis of lowest 
proposed cost. 
The evaluation criteria are shown as follows with corresponding maximum point 
values.  The maximum number of points per proposal is 50. 

 Qualifications and Capabilities – 5 points 

 Financial and Legal Information – 5 points 

 Experience of Firm – 15 points  

 Technical Approach – 20 points  

 Overall Quality of Response to the RFP - 5 points 

XIII. GENERAL REQUIREMENTS OF THE SUCCESSFUL PROPOSING 
FIRM 

 

 A. The successful proposing firm shall enter into a contract with the City of 
Decatur. 

 B. Insurance coverages will be required to maintain for the duration of the 
contract period as follows: 

  INSURANCE 
The firm, prior to the execution of the contract, shall obtain and keep in 
force during the performance of any and all work under this contract, the 
following insurance coverages, provided by companies acceptable to the 
City and authorized to transact business in the state of Illinois.  The 
insurance companies will be rated by A.M. Best & Company with a rating 
not lower than A- and have a financial rating of VI.  Coverage limits shall 
be written at not less than the minimum specified in this section.  Higher 
minimum limits and additional coverages may be specified by a special 
condition elsewhere in the contract.   
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  WORKERS COMPENSATION and EMPLOYERS LIABILITY 
Workers compensation insurance shall be provided according to the 
provisions of the Illinois Workers Compensation Act, as amended or 
Longshore and Harbor Workers' Compensation Act or Jones Act, 
whichever is applicable for the class of employees working on the project. 
 
COVERAGE A  Statutory limits or ten million dollars ($10,000,000)  
 
Employers Liability 

   a.  Each Accident   $500,000 
   b.  Disease – policy limit  $500,000 
   c.  Disease – each employee $500,000 
 
  COMMERCIAL GENERAL LIABILITY 
  General Aggregate Limit   $2,000,000 
  Products – Completed Operations $2,000,000 
  Each Occurrence Limit   $1,000,000 
 

Insurance shall be written on an occurrence form and shall provide 
coverage for: operations of the contractor, subcontractors (if any), broad 
form property damage, contractual liability and the hazards of explosion, 
collapse and underground (if appropriate).  An Umbrella Policy may be 
used to provide excess limits over underlying policy(ies) to meet the 
required limits of coverage. 
 

  COMMERCIAL AUTOMOBILE LIABILITY 
  Bodily Injury & Property Damage, 
  Combined Single Limit   $1,000,000 
  The policy shall cover owned, non-owned, and hired vehicles.   
 
  CERTIFICATE 

Upon request, the firm shall file with the City certified copies of all 
insurance policies and all accompanying endorsements.  The firm shall 
supply certificates of insurance setting forth the coverage, limits, and 
endorsements before the City will execute the contract.  The certificate of 
insurance shall include the City of Decatur, its officers and employees as 
an additional insured.  In no event shall any failure of the City of Decatur 
to receive certificates or to demand receipt be construed as a waiver of 
the firm’s obligation to obtain and keep in force the required insurance. 
 

  NOTICE 
It shall be an affirmative obligation upon the firm to advise Concetta 
Guyse, Administrative Secretary, by email (caguyse@decaturil.gov) or 
regular mail (Concetta Guyse, #1 Gary K. Anderson Plaza, Decatur, IL  
62523-1196) within two business days of the cancellation or substantive 
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change of any insurance policy set out above, and failure to do so shall be 
construed to be a breach of the contract. 
 

 C. The successful proposing firm shall be prohibited from assigning or 
subcontracting the whole or any part of the contract without the prior 
written consent of the City of Decatur.  

 D. The successful proposing firm shall not hire, discharge, promote, demote, 
or otherwise discriminate in matters of compensation, terms, conditions or 
privileges of employment against any person otherwise qualified solely 
because of race, religion, sexual orientation, marital status creed, sex, 
national origin, ancestry, physical or mental disability, color, or age. 

 E. The successful proposing firm and its employees will operate as an 
independent contractor and will not be considered employees of the City 
of Decatur. 

 F. The Illinois Prevailing Wage Act applies to work performed to make 
physical improvements to public property.  The act does not apply to 
professional services proposed.  

XIV. AWARD OF AN AGREEMENT 
 

 It is the intention of the City of Decatur to enter into a contract with the successful 
proposing firm for this project. This is subject to approval of the Decatur City 
Council. 

XV. TENTATIVE PROJECT SCHEDULE 
 

  The following schedule is tentative and cannot be guaranteed.  The final project 
schedule will be negotiated with the selected firm and based on the final scope of 
work. 

 
  Pre-Proposal Meeting         May 29, 2013 

  Receive Proposals         June 20, 2013 

  Evaluation Panel Review       June 28, 2013 

  Conduct Interviews with firms (optional)   Week of July 7 

  Select Firm           July 19, 2013 

  Begin Negotiating Contract with Selected Firm July 22, 2013 

  City Council Awards Contract       September 3, 2013 


